

The 7th February 1905.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Tumkur Division, up to 25th February 1905, for restoring Maidanahalli Doddakere tank. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1906.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Tumkur between the hours of 11 A. M. and 4 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees one hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Maidanahalli Doddakere tank," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Detailed abstract estimate of restoring Maidanahalli Doddakere, Registered No. 211 of Maddur Taluk.

	Items of work.	Per	Quantity.
Bund—			
Earthwork	...	C. yd.	6,301
Gravel backing	...	"	249
New stone work	...	"	1,677
Thurfing	...	S. yd.	9,100
Grade stones including index stones and bed stones	...	Bach.	43
B. M. stones	...	"	2
Registered No. stone	...	"	1
Sluice—			
Re-building sluice	...	Lump sum.	

C. MADAYA RAO, Executive Engineer.

HASSAN DIVISION.

Notification.

In the Notification calling for tenders for restoring Melgode Bekkinkere tank, Hassan Taluk, the Time for completing the work should be the end of December 1906, not the end of December 1905, (vide notification dated 15th January 1905 in the Gazette No. 4, dated 26th January 1905.

K. NANJUNDIAH, for Executive Engineer.